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SITE PLAN

CONSTRUCTION DOCUMENTS

NOTES

1. LIMIT OF WORK AREA AND CONTRACTOR SITE ACCESS 
ARE TO BE COORDINATED WITH STEAMSHIP AUTHORITY 
OPERATIONS SUCH THAT THE WORK DOES NOT DISRUPT 
THE CONTINUOUS USE OF THE SLIP 1 AND SLIP 2 
TRANSFER BRIDGES.

2. VERIFY EXISTING CONDITIONS IN THE FIELD PRIOR TO 
PERFORMING THE WORK.  NOTIFY ARCHITECT OF ANY 
FIELD CONDITIONS INCONSISTENT WITH CONTRACT 
DOCUMENTS PRIOR TO PROCEEDING WITH THE WORK.
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